
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/07/2004

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6114-05-001
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Project Number: RMC 6114-05-001 Sheet  
 
County: Medina, etc Control: 6114-05-001 
 
Highway: US 90, ETC 
 
 
 
GENERAL NOTES: 
 
The maintenance supervisor listed below will be the Engineer's Representative in charge of the 
inspection of all work in this contract.  The pre-work conference will be held at this location and 
all requests for payment shall be certified by this office. 
 
     Susan Atkins 
     4615 NW Loop 
     San Antonio, Tx 78229 
     210-615-6224 
  
The work to be performed on this contract will include the spot placement of thermoplastic lane 
markings.  It will include removal and placement of thermoplastic pavement markings for 
intersection revisions, legends, crosswalks, arrows, and railroad crossings.  Also it will include 
the removal and placement of raised pavement markers. Work locations will be various 
highways in the counties listed on the plans. 
  
For work involving the revision of existing striping layouts, the Contractor will be supplied with 
a plan sheet detailing markings to be placed.  Work may deviate from the standard plan sheets as 
directed by the Engineer. 
 
On each roadway the placement of raised reflective pavement markers shall be completed within 
five (5) working days following the placement of thermoplastic markings. 
 
All pavement markings and markers shall be in accordance with the Texas MUTCD. 
 
This contract will be on an “AS NEEDED” basis. A work order will generally be issued every 
seven (7) calendar days.  The Contractor shall place the requested Type I pavement markings 
within five (5) working days of verbal notification.  The verbal notification will be followed by a 
written notification, faxed or e-mailed to the Contractor the same day. 
 
The Contractor shall continuously prosecute work until all work is completed on each work 
order. 
 
The Contractor shall supply all materials for this contract. 
 
Work shall be normally performed between the hours of 9:00 a.m. and 4:00 p.m. Monday 
through Friday, unless otherwise authorized by the Engineer.  The Contractor will not be allowed 
to work on Saturdays, Sundays, legal holidays or State observed holidays, unless authorized by 
the Engineer. 
 

 General Notes Sheet A 



Project Number: RMC 6114-05-001 Sheet  
 
County: Medina, etc Control: 6114-05-001 
 
Highway: US 90, ETC 
 
 
The Contractor shall notify the responsible TxDOT office by telephone by 8:15 a.m. each 
morning that the Contractor is scheduled to work, to provide their work location and time of 
arrival or reason for not working that day. 
 
Materials or debris within the construction limits not incorporated in the finished roadway 
section shall be removed from the right of way and disposed of in a manner acceptable to the 
Engineer at the expense of the Contractor. 
 
Item 502 
 
Contractor shall have a company representative certified in flagger training.  The Department 
approves of the training from the following agencies. 
 
Dr. C. Howard McCann P.E. 
Texas Engineering Extension 
Phone No. 1-800-824-7303 or 979-458-6761 
 
Or 
 
Mr. Dane Olsabrook or Lewis Rhodes 
American Traffic Safety Services Association (ATSSA) 
Phone No. 972-642-9000 
 
Shadow vehicles, with truck mounted attenuators, shall be required. All truck-mounted 
attenuators shall meet the requirements of NCHRP Report 350, “Recommended Procedures for 
the Safety Performance Evaluation of Highway Features”.  Contractor shall provide Truck 
Mounted Attenuators (TMA) in accordance with the State Standard Sheet(s), Traffic Control 
Plan (TCP), Barricades and Construction (BC), and Texas MUTCD. 
 
The Contractor is fully responsible for the traffic control and will be responsible for furnishing 
all traffic control devices and flaggers.  The construction methods shall be conducted to provide 
the least possible interference to traffic so as to permit the continuous movement of traffic in all 
allowable directions at all times.   
 
The Contractor shall provide for the passage of traffic through the project with signs, lights and 
barricades in accordance with the Texas Manual on Uniform Traffic Control Devices as required 
for maintenance activities and to the satisfaction of the Engineer.  Lane closures will not be 
allowed unless prior approval is given by the Engineer.  If lane closures are approved, it is the 
Contractor’s responsibility to notify the Engineer 48 hours in advance of the closure. 
 
All traffic control required for this contract will not be paid for directly, but will be considered 
subsidiary to work pertaining to the various bid items of the contract. 
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Project Number: RMC 6114-05-001 Sheet  
 
County: Medina, etc Control: 6114-05-001 
 
Highway: US 90, ETC 
 
 
All lane closures will require the use of a sequential arrowboard in each direction of closure.  
The Contractor shall be required to have one standby unit in good condition at the job site ready 
for immediate use.  Additional devices may supplement these requirements, as directed by the 
Engineer. 
 
Traffic control will be provided by the Contractor as stated in the TCP standard sheets. 
 
Item 666  
 
Occasionally locations may require the existing Type I pavement markings to be eliminated.  
Elimination of Type I pavement markings shall be in accordance with Item 677. 
 
After the surface has been cleaned and prepared according to the specifications and to the 
satisfaction of the Engineer, all thermoplastic markings shall be applied in accordance with the 
plans, Texas MUTCD and as directed/approved by the Engineer. The Contractor shall not place 
thermoplastic markings over any areas that are not clean. The pavement surface must be free of 
dirt, debris, grease, oil, mud, dust, grass, loose, gravel and other deleterious material, which 
could affect the bonding capabilities of the material.  If any of these items are present on the 
roadway surface, the Contractor will be required to clean the area prior to thermoplastic 
placement.   
 
The thermoplastic markings shall be applied so as to consistently maintain a true and acceptable 
alignment throughout both straight and horizontally curved sections of highway.  This alignment 
shall be in accordance with the plans and/or as approved by the Engineer.  Any section of 
roadway where existing pavement markings have been obliterated will require striping. The 
Contractor shall have to place reference points in order to achieve true alignment. 
  
Equipment shall have the capability to provide continuous mixing and agitation of the pavement 
marking material.  A consistent temperature shall be maintained at all times to insure material is 
meeting the manufacturer recommendations. 
 
All thermoplastic (Type I) material must be Type B alkyd as specified in the Departmental 
Materials Specification D-9-8220. The Contractor will be required to test all materials required 
for this contract.  The Contractor will furnish the test reports to the Materials and Test Section of 
the Construction Division. 
. 
All Type I markings (spot, white and yellow) shall have a minimum thickness of 90 mils. 
Type I markings (legends) shall have a minimum thickness of spray-applied markings of 120 
mils, as measured on a flat plate by micrometer or similar device. 
 
The beads used on this project shall meet requirements of Departmental Materials Specification 
DMS-8290, Glass Traffic Beads.  The Contractor will be required to have a tested and approved 
supply of thermoplastic and beads on hand within 30 calendar days of award of contract.  He will 

 General Notes Sheet C 



Project Number: RMC 6114-05-001 Sheet  
 
County: Medina, etc Control: 6114-05-001 
 
Highway: US 90, ETC 
 
 
be required to maintain a sufficient supply of tested and approved material, such that he will be 
able to continuously prosecute the work in order to finish the contract within the allotted time 
frame.  
  
 Item 672 
 
The raised reflective pavement markers required for this contract shall be high-volume markers. 
 
Raised reflective pavement markers shall be placed at all locations where the existing raised 
reflective pavement markers have been removed or damaged.  All raised reflective pavement 
markers damaged by the Contractor shall be removed and replaced at the Contractor’s expense. 
 
The bituminous adhesive shall be heated with equipment approved by the Engineer.  The 
equipment shall be capable of heating and maintaining the adhesive at a temperature of minimum 
420 degrees F plus or minus 10 degrees or in accordance with the manufacturer’s recommended 
temperature.  It shall also be capable of agitating the material to maintain a uniform consistency 
and temperature. 
  
If any adhesive is burned due to overheating, it shall be replaced at the Contractor's expense.  
 
Adhesive dispensing equipment shall be truck or trailer mounted.  A push machine will be 
allowed if the material is being directly dispensed from a heated container.  All adhesive material 
shall be placed directly from the heated dispenser to the pavement. Portable or non-heated 
containers will not be allowed for the placement of the adhesive material. 
 
The adhesive application shall be of sufficient thickness so that when the markers are pressed 
into the adhesive, 1/8 inch or more adhesive will remain under 100% of the marker. The 
adhesive should extend not less than 1/2 inch but no more than 1 inch beyond the perimeter of 
the marker. 
 
Item 677 
 
Covering of existing thermoplastic pavement markings by seal coat or paint will not permitted. 
 
Removal of existing thermoplastic pavement markings shall be by burning, grinding or any other 
method approved by the Engineer.  If grinding, only equipment utilizing appropriate milling 
flails shall be used.  Burning will be allowed for some tape removal, if approved by the Engineer. 
 
When removing thermoplastic pavement markings on a concrete surface, the surface shall be 
sealed with an acrylic sealer before the installations of new thermoplastic pavement markings. 
 

 General Notes Sheet D 



Project Number: RMC 6114-05-001 Sheet  
 
County: Medina, etc Control: 6114-05-001 
 
Highway: US 90, ETC 
 
 

 General Notes Sheet E 

Damage to the roadway caused by removing pavement markings or markers will be repaired by 
the Contractor at his expense utilizing a method approved by the Engineer.  Holes shall be filled 
with material approved by the Engineer. 
 
Removal of raised pavement markers (dome buttons, jiggle bars and raised reflective pavement 
markers) will be paid for under Item 677-0518. 
 
Existing raised pavement markers, as specified by the Engineer, shall be removed by the 
Contractor as the work progresses. 
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